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LAS VEGAS STADIUM DOOR AND COLUMNS OPERATIONS AGREEMENT

THIS LAS VEGAS STADIUM DOOR AND COLUMNS OPERATIONS
AGREEMENT (“Agreement”) is dated and entered into this day of , 2019 by
and between Clark County, a political subdivision of the State of Nevada (“COUNTY”), the
Clark County Stadium Authority, a corporate and politic body and political subdivision of Clark
County, Nevada (the “STADIUM AUTHORITY”), and LV Stadium Events Company, LLC, a
Nevada limited liability company (the “DEVELOPER”). COUNTY, the STADIUM
AUTHORITY and the DEVELOPER are each a party to this Agreement, and together they are
the “Parties.”

A. WHEREAS, the STADIUM AUTHORITY was created by the 2016 Southern Nevada
Tourism Improvements Act (the “Act”) to, among other things, own a multi-purpose
stadium and related infrastructure in Clark County, Nevada; and

B. WHEREAS, pursuant to the Act, the STADIUM AUTHORITY and the
DEVELOPER entered into a Development Agreement, dated March 28, 2018,
whereby DEVELOPER shall design, develop and construct the Las Vegas Stadium
(the “Stadium”) located at 3333 Al Davis Way, Las Vegas, Nevada; and

C. WHEREAS, pursuant to the Act, the STADIUM AUTHORITY and the
DEVELOPER entered into a Stadium Lease Agreement, dated March 28, 2018,
whereby following construction of the Stadium, the DEVELOPER will lease and
operate the Stadium; and

D. WHEREAS, COUNTY, through the Department of Building & Fire Prevention
(“CCDBFP”), issues the construction permits for the Stadium; and

E. WHEREAS, Clark County Code Title 22, Chapter 22.02.075 Alternate Materials and
Methods of Construction, authorizes the Clark County Building Official (the
“Building Official”) to approve alternate means and methods for construction when
the proposed alternate is satisfactory and complies with the intent of the technical
codes, and is, at least, equivalent to that prescribed by the technical codes; and

F. WHEREAS, an Alternate Materials and Methods of Construction Request (“Doors
AMMR”) was submitted under Permit Application No. BD18-10708 for the
multi-panel, operable doors approximately 80 feet high by 215 feet wide (“Doors”™),
attached hereto as Exhibit A; and

G. WHEREAS, an Alternate Materials and Methods of Construction Request (“Columns
AMMR” and, together with the Doors AMMR, the “AMMRSs”’) was submitted under
Permit Application No. BD18-10708 for 22 retractable columns (“Columns”) to
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permit the passage of the playing field tray from inside to outside of the Stadium and
vice versa, attached hereto as Exhibit B; and

. WHEREAS, the Building Official has determined that certain operation restrictions

for the Doors and the Columns are required in order for the AMMRSs to meet the
intent of the technical codes; and

WHEREAS, the Parties desire to enter into this Agreement to memorialize the
inspection, reporting responsibilities and operating restrictions involving the Doors
and the Columns at the Las Vegas Stadium as stated in the approved AMMRs.

NOW THEREFORE, in consideration of mutual promises herein and contained above

recitals, and other good and valuable consideration, the receipt and sufficiency of which is hereby
acknowledged, the Parties agree that the recitals set forth above are correct and agree to the
following terms and conditions:

SECTION 1 OPERATING RESTRICTIONS

The operating restrictions identified in the AMMRs shall be followed by the
DEVELOPER to the fullest extent. However, if requested by DEVELOPER, the
Building Official may temporarily or permanently approve modifications to the
operating restrictions under the following conditions:

a. All requests to modify any operating restriction must be sent directly to the
Building Official; and

b. The request shall include a citation to the applicable Building Code section and
number to support the request; and

c. The Building Official shall determine that the requested modifications comply
with the intent of the Technical Codes as defined in Clark County Code
22.02.035. The Building Official shall determine that any requested modifications
are, at least, equivalent to that prescribed by the Technical Codes.

SECTION 2 DEVELOPER RESPONSIBILITIES

DEVELOPER agrees to:

Provide the Building Official with notice of a minimum of three (3) working days
prior to any public event in which the intent is to have the Doors in the open position.

Provide the Building Official an Inspection Report, as described below on the first
working day after any public event in which the Doors are open.

a. This Inspection Report for the Doors shall contain the following information:
i. Date & time of the report.
ii. Report title — “LV Stadium Operable Door Report.”
iii. Name & title of individual preparing the report.
iv. Forecasted maximum wind speed, actual maximum wind speeds and
weather station locations used in determining if the Doors were to remain
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open or not.

v. Actual wind speeds reports at the various weather stations identified in the
Doors AMMR.

vi. Decisions and actions taken based on data, including names and title of
individuals involved in the decision process outlined in the Doors AMMR.

Provide the Building Official with notice of a minimum of three (3) working days
prior to any public event which occurs immediately following the retraction of the
Columns.

Arrange for the inspection of the Columns to assure that the Columns are fully
repositioned and engaged prior to the general public occupying the concourse and
seating bowl areas supported by the Columns.

a. The costs of the inspection shall be the responsibility of the DEVELOPER.

The inspection may be performed by either an approved Quality Assurance
Agency or by a CCDBFP inspector. If an inspection is conducted by a CCDBFP
inspector, the cost shall be based on the actual time of the inspection at the
published hourly inspection rate at the time of the inspection and shall be paid
within 30 days following the inspection. Should a Building Official or inspector
complete an inspection, all reports related to the inspection shall be provided
promptly to the DEVELOPER.

Provide the Building Official with an inspection report certifying that all retractable
Columns are fully repositioned and engaged prior to the general public occupying the
concourse. This inspection report must be submitted the following work day.

a. The inspection report for the Columns shall contain the following information:
i. Date & time of the inspection.
i. Name & title of individual performing the inspection.
iii. Title of inspection report “LV Stadium Retractable Column Report”.
iv. The means and method of the inspection.
v. Results of the Inspection.
b. Ifa CCDBFP inspector performs the inspection, the CCDBFP shall provide the
DEVELOPER with such a report submitted to the DEVELOPER the following
day.

The DEVELOPER agrees that in the event that the Doors and Columns inspection
reports required to be provided by the DEVELOPER as described above are not
submitted to the Building Official as required or that the reports are incomplete, then
COUNTY may require that the inspection of the Doors and Columns be performed
only by CCDBFP Inspectors for all events.
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SECTION 3 STADIUM AUTHORITY RESPONSIBILITIES

The STADIUM AUTHORITY agrees to include the provisions of this Agreement (which
could be included by cross-reference) in all future operating agreements with future operators of
the Stadium. Upon the STADIUM AUTHORITY ’s receipt of notice from the COUNTY that the
then current operator of the Stadium is not complying with the provisions of this Agreement, the
STADIUM AUTHORITY shall, within five (5) days, notify the then current operator of the
Stadium that it must comply with the provisions of this Agreement.

In the event the STADIUM AUTHORITY elects to operate the Stadium, then, solely
during the period of time the STADIUM AUTHORITY is operating the Stadium, the STADIUM
AUTHORITY shall (a) have the rights and obligations of DEVELOPER under this Agreement;
and (b) be bound to all the terms under this Agreement that are applicable to DEVELOPER,
including the indemnification provision in Section 10. For the avoidance of doubt, the
STADIUM AUTHORITY shall not be responsible for any obligations or liabilities whatsoever of
DEVELOPER or any future operator of the Stadium arising prior to or after the period of time, if
any, that the STADIUM AUTHORITY is operating the Stadium.

SECTION 4 COUNTY RESPONSIBILITIES

COUNTY agrees to, when requested by DEVELOPER or as legally required, provide
inspection personnel to perform Doors and Columns inspection; and to review and file the Doors
and Columns inspection reports submitted by the DEVELOPER.

SECTION S TERMINATION

I. The CountyCOUNTY and DevelopertDEVELOPER reserve the right to terminate this
Agreement in the event of Defaulta default of thethis Agreement_by the other Party
which has not been cured within Fhirtythirty (30) days following the receipt of
Neoticenotice of Pefaultsuch default, and with a Ninetyninety (90) calendar day
written termination notice to the party in default. If terminated for Befaultdefault, the
DEVELOPER shall ensure that:

a. The Doors have been closed and permanently secured so that they are no
longer operational, and

b. The Columns have been securely fastened in the non-retracted position and the
retraction mechanism permanently disabled, or the seating and concourse area
above the area supported by the columns has permanent barriers installed to
prevent this area from being occupied by the public or the ability to add in live
or additional dead loads in this area which would cause this area to exceed the
capacity of the primary structure absent the retractable columns.

SECTION 6 NOTICES

All notices, demands, requests, consents, approvals or other communications required or
permitted to be given pursuant to this Agreement shall be in writing and shall be deemed
sufficiently delivered either when personally delivered, when received if sent by overnight
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courier or by email (with a copy sent by one of the other methods of delivery within one (1)
business day) or if mailed, three (3) business days after deposit in the U.S. Mail, registered or
certified mail, return receipt requested, postage pre-paid, addressed as follows:

Clark County Stadium Authority Representative: For the purpose of
communication, or other notices hereunder the following will be considered the
STADIUM AUTHORITY representative:

Clark County Stadium Authority

Attn: Steve Hill, Chairman

Address: 6385 S. Rainbow Blvd., Suite 105
Las Vegas, Nevada 89118

Email Address:

LV Stadium Events Company, LL.C Representative: For the purpose of
communication, or other notices hereunder the following will be considered the
DEVELOPER representative:

LV Stadium Events Company, LLC

Attn: Don Webb, Chief Operating Officer

6223 Las Vegas Boulevard South, Suite 380

Las Vegas, Nevada 89119

Email Address: dwebb@lvstadiumcompany.com

County Representative:  For the purpose of communication, scheduling
inspections or other notices hereunder, the following will be considered the
COUNTY representative.

Clark County Building & Fire Prevention

Attn: Jerome A. Stueve, Building Official

4701 W. Russell Road

Las Vegas, NV 89118

(702) 455-8187 (Office)

Email Address: Jerry.Stueve@ClarkCountyNV.gov

SECTION 7 ENTIRE AGREEMENT

This Agreement, including the Exhibits attached hereto which are incorporated herein by
this reference, constitutes the entire Agreement among the Parties. This Agreement, relating to
the rights granted and obligations of the Parties, is intended as a complete and exclusive
statement of the promises, representations, and discussions, in connection with the subject matter
hereof. Any prior agreement, contract, promise, negotiation, or representation, either oral or
written, relating to the subject matter of this Agreement not expressly set forth in this Agreement
is superseded by this Agreement and is of no further force or effect.
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Each party, or responsible representative thereof, has thoroughly read this Agreement,
including any exhibits or attachments hereto, and have sought and received whatever competent
advice and counsel was necessary for them to form a full and complete understanding of all
rights and obligations herein.

SECTION 8 GOVERNING LAW

This Agreement shall be governed by and construed in accordance with the laws of the
State of Nevada.

SECTION 9 EXECUTION IN COUNTERPARTS

This Agreement may be executed in one or more counterparts; each of which shall be
deemed to be an original, but all of which together shall constitute but one and the same
instrument.

SECTION 10 INDEMNIFICATION

The DEVELOPER hereby agrees to indemnify and shall defend and hold harmless the
COUNTY, its officials, volunteers, representatives and employees from and against any and all
suits, actions, legal and/or administrative proceedings, claims, demands, damages, liabilities,
interest, attorney’s fees, reasonable costs including court costs, judgments, liens, and expenses of
whatsoever kind or nature, including those arising out of injury to or death of the
DEVELOPER’s employees, whether arising before or after completion of any work hereunder
(collectively, “Claims”), arising from, in whole or in part, by any negligent act, omission or
willful misconduct of the DEVELOPER, its subcontractors or of anyone acting under its
direction or control or on its behalf in connection with or incidental to the performance of this
Agreement. COUNTY shall promptly notify the DEVELOPER, in writing, of any such Claims.

Notwithstanding the foregoing, the DEVELOPER’s obligations under this Section 10
shall not apply to any negligent acts or omissions to the extent such negligent acts or omissions
were caused by COUNTY, its officials, employees or agents. Furthermore, this indemnification
shall survive the termination of this Agreement.

SECTION 11 INSURANCE

The DEVELOPER shall carry commercial general liability and workers compensation
insurance, or shall self-insure in accordance with Stadium Lease Agreement, dated March 28,
2018. DEVELOPER shall name the COUNTY as an additional insured on applicable insurance
policies.

The Parties do not waive and intend to assert all available NRS Chapter 41 liability
limitations in all cases. The Parties shall not be subject to punitive damages.

SECTION 12 HEADINGS

The Section headings used herein are for reference and convenience only, and in no way
define, limit or describe the scope or extent of any provision of this Agreement. DEVELOPER
may substitute the eventual name of the Stadium wherever the title “LV Stadium” or similar
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nomenclature is used to refer to the Las Vegas Stadium in the preparation of reports and other
documents required herein.

SECTION 13 PARTIES AND INTERESTS

This Agreement is intended only to benefit the Parties hereto and does not create any
rights, benefits or causes of action for any other person, entity or member of the general public.

The Parties are associated with each other only for the purposes and to the extent set forth
in this Agreement, and in respect to performance of services pursuant to this Agreement, the
Parties are and shall be a separate and distinct from the other. Nothing contained in this
Agreement shall be deemed or construed to create a partnership or joint venture, to create
relationships of an employer-employee or principal-agent or to otherwise create any liability for
one agency whatsoever with respect to the indebtedness, liabilities, and obligations of the other
agency or any other.

SECTION 14 RECORDS REQUESTS

Unless expressly marked confidential, pursuant to NRS 239.010, information or
documents in connection with this Agreement may be open to public inspection and copying. In
the event COUNTY receives a subpoena, request or other validly issued administrative or
judicial process demanding confidential information, COUNTY will promptly notify the
DEVELOPER and STADIUM AUTHORITY of this request. After notification, unless the
demand has been quashed or an injunction granted, COUNTY shall thereafter be entitled to
comply with such demand to the extent permitted by law. COUNTY shall not be held criminally
or civilly liable for the disclosure of information made pursuant to State law or made in
confidence to a Federal, State or local government officials for the purpose of reporting or
investigating a suspected violation of law.

SECTION 15 SEVERABILITY

Should any part of this Agreement be rendered void, invalid, or unenforceable by a court
of competent jurisdiction, such provision shall be severed from this Agreement, and the
remainder of the Agreement shall remain in full force and effect.

[Signatures appear on the following page.]
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IN WITNESS WHEREQOF, the Parties have executed this Agreement as of the date herein
above set forth.

PASSED, ADOPTED and approved this day of ,2019.
CLARK COUNTY
Marilyn Kirkpatrick, Chairwoman Date

CLARK COUNTY STADIUM AUTHORITY

Steve Hill, Chairman Date

LV STADIUM EVENTS COMPANY, LLC

Don Webb Date
Chief Operating Officer

APPROVED AS TO FORM:
DISTRICT ATTORNEY
STEVEN B. WOLFSON

Deputy District Attorney Date
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Exhibit A

Alternate Means and Method
of Construction Request

Operable Doors
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Exhibit B

Alternate Means and Method
of Construction Request

Retractable Columns
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